METRO PASSENGER FACILITY IMPROVEMENT NOTES
APPLICABILITY

THE REQUIREMENTS IN THESE NOTES, AS WELL AS IN THE CONTRACT SPECIFICATIONS, SUPPLEMENT THE
REQUIREMENTS OF THE AGENCY OR AGENCIES HAVING JURISDICTION OVER THE WORK IN THIS CONTRACT. IN
CASE OF CONFLICT, THE MOST STRINGENT REQUIREMENTS SHALL APPLY. IN CASE THAT ONE OR MORE
ELEMENTS OF THE WORK ARE NOT COVERED BY REQUIREMENTS OF A AGENCY, OR AGENCIES, THE
REQUIREMENTS IN THESE NOTES SHALL APPLY.

GENERAL NOTES

1. ALL WORK METHODS AND MATERIALS SHALL BE IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND
THE LATEST EDITION OF THE SPECIFICATIONS AND THE APPLICABLE DEVELOPMENT GUIDELINES AND DESIGN
AND CONSTRUCTION STANDARDS FROM THE AGENCY HAVING JURISDICTION OVER THE SITES OF WORK.

3.

4,

ALL TRENCH EXCAVATION OPERATIONS SHALL MEET OR EXCEED ALL APPLICABLE SHORING LAWS FOR
TRENCHES. ALL TRENCH SAFETY SYSTEMS SHALL MEET WISHA REQUIREMENTS. TRENCHING THAT MAY
AFFECT TREE ROOTS SHALL BE DONE UNDER THE SUPERVISION OF AN ARBORIST APPROVED BY THE
AGENCY HAVING JURISDICTION OVER THE SITE WORK.

ADJUST TO NEW GRADE ALL MANHOLES, CATCH BASINS, BOXES AND HAND HOLES.

WORK IN RIGHT—OF—WAY AND WITHIN PRIVATE PROPERTY EASEMENTS
1.

WHEN THE WORK SITE IS UNATTENDED, INSTALL A SIGN WITH MINIMUM TWO—INCH LETTERS STATING
PERMITTEE OR COMPANY NAME, AND DAY AND EVENING PHONE NUMBERS.

UNLESS OTHERWISE SPECIFIED ON THE SITE PLANS, EXISTING PEDESTRIAN LIGHT POLE FOUNDATIONS
DESIGNATED TO BE REMOVED SHALL BE TAKEN OUT ENTIRELY. ELECTRICAL CONNECTORS SHALL BE
REMOVED FROM THE CONDUITS FROM HAND-HOLE TO THE EXISTING FOUNDATION. IF THE CONDUIT IS
EXPOSED, REMOVE IT FROM FOUNDATION TO THE HANDHOLE, OTHERWISE CAP OR PLUG AND ABANDON IN
PLACE. PLUG CONDUIT HOLE AT HAND—HOLE.IF SPECIFIED ON THE SITE PLANS FOR AN ELECTRICAL
HANDHOLE TO BE REMOVED, DE—ENERGIZE AND REMOVE ELECTRICAL CONDUCTORS ALL THE WAY TO THE
SOURCE, ABANDON THE CONDUIT IN PLACE AND CAP ITS ENDS WITH EPOXY. THEN, REMOVE THE
HANDHOLE AND RESTORE SITE TO MATCH EXISTING.

SAWCUT PAVEMENT TO BE REMOVED TO STRAIGHT VERTICAL LINES. SIDEWALK PANELS SHALL BE REMOVED
TO THE NEAREST SCORE-LINES OR CONSTRUCTION JOINTS. FIELD—VERIFY LOCATION OF SCORE-LINES
AND CONSTRUCTION JOINTS.
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2. INSTALL BARRICADES, SIGNS, WARNING LIGHTS, AND SAFETY DEVICES SUFFICIENT TO NOTIFY PUBLIC OF
2. CONTACT EACH AGENCY'S PUBLIC WORKS DEPARTMENT AND SCHEDULE AND ATTEND A PRECONSTRUCTION OBSTRUCTIONS OR TRAFFIC HAZARDS. DEVICES MUST REMAIN UNTIL THE OBSTRUCTIONS OR TRAFFIC SITE_RESTORATION NOTES
MEETING AT LEAST ONE WEEK BEFORE BEGINNING CONSTRUCTION. ATTENDANTS TO INCLUDE EACH HAZARDS ARE CLEARED.
AGENCY’S APPOINTED REPRESENTATIVE(S) AND THE PROJECT REPRESENTATIVE. 1. UNLESS SPECIFIED OTHERWISE, RESTORE SITE TO MATCH EXISTING CONDITIONS WHERE FOUNDATIONS OF
3. MAINTAIN ACCESS TO FIRE STATIONS, FIRE HYDRANTS, FIRE ESCAPES, AND FIRE FIGHTING EQUIPMENT. SHELTERS, PEDESTRIAN LIGHT POSTS AND OTHER SITE FURNITURE ARE REMOVED. FILL EXCAVATED AREAS
3. ASSUME FULL RESPONSIBILITY FOR WORKER SAFETY, AND DAMAGE TO STRUCTURES AND IMPROVEMENTS WITH STRUCTURAL FILL AND COMPACT TO 95 PERCENT OF PROCTOR DENSITY. RESTORATION WORK SHALL
RESULTING FROM CONSTRUCTION OPERATIONS. 4. MAINTAIN ACCESS TO PROPERTY AND BUSINESSES ADJOINING THE SITES OF WORK. FURNISH, INSTALL INCLUDE, BUT SHALL NOT BE LIMITED TO LAWN BY SODDING; SURFACING WITH MATCHING BEAUTY BARKS;
AND MAINTAIN TEMPORARY "BUSINESSES ARE OPEN” SIGNS AT LOCATION DESIGNATED BY THE PROJECT AND SIDEWALK/PATHWAY REPAIRS THAT MATCH EXISTING MATERIALS, COLOR, AND TEXTURE.
4. MAINTAIN THE FOLLOWING THROUGHOUT THE EXECUTION OF THIS PROJECT, AND AT A LOCATION KNOWN REPRESENTATIVE. REMOVE UPON COMPLETION OF WORK.
AND ACCEPTABLE TO THE PROJECT REPRESENTATIVE AND THE JURISDICTIONAL REPRESENTATIVES 2. REFER TO CORRESPONDING ELECTRICAL SITE PLANS FOR ELECTRICAL WORK, INCLUDING CONDUIT RUNS,
ASSIGNED TO THE PROJECT: 5. PRESERVE AND PROTECT ALL PROPERTIES ADJOINING THE SITES OF WORK. POWER PEDESTAL FOUNDATION AND DETAILS; CONDUIT ENTRY POINTS AT SHELTER/TECH PYLON
A ALL APPLICABLE PERMITS, AND CONDITIONS THEREIN. FOUNDATIONS, AND PEDESTRIAN LEVEL LUMINARIES; AND CONNECTION POINTS TO POWER SOURCE.
B. THE APPROVED PLANS. 6. RESTORE AREAS DISTURBED BY THE WORK TO ORIGINAL OR BETTER CONDITION. REPAIR OR REPLACE RESTORE TO MATCH EXISTING ASPHALT PAVEMENT, LANDSCAPED AREAS, AND CONCRETE SIDEWALK OVER
C. A CURRENT COPY OF THE DEVELOPMENT GUIDELINES AND DESIGN AND CONSTRUCTION STANDARDS DAMAGED ITEMS AS DIRECTED BY AND TO THE SATISFACTION OF THE PROJECT REPRESENTATIVE. TRENCHES EXCAVATED FOR ELECTRICAL WORK.
FROM EACH AGENCY HAVING JURISDICTION OVER THE SITES OF WORK.
D. TRAFFIC CONTROL AND STREET MAINTENANCE PLANS APPROVED BY THE AGENCY OR AGENCIES 7. DO NOT DISTURB SURVEY MONUMENTS AND MARKERS WITHOUT PRIOR WRITTEN AUTHORIZATION FROM THE 3. PRIOR TO WORKING ON EXISTING SPRINKLER IRRIGATION SYSTEMS, TEST IN THE PRESENCE OF THE
HAVING JURISDICTION OVER THE SITES OF WORK. CITY HAVING JURISDICTION AND FROM THE PROJECT REPRESENTATIVE. REPLACEMENT OR RESETTING OF PROJECT REPRESENTATIVE AND RECORD THE SYSTEM CONDITION. UPON COMPLETION OF THE CONTRACT
E. A CURRENT SET OF RECORD (AS CONSTRUCTED) DRAWINGS. DISTURBED MONUMENTS AND MARKERS SHALL BE BY A WASHINGTON STATE LICENSED LAND SURVEYOR. WORK, TEST AGAIN TO SATISFY THE PROJECT REPRESENTATIVE THAT THE CONDITION OF THE SYSTEM
F. COPIES OF THE HEALTH, SAFETY AND ACCIDENT PREVENTION PLANS. MEETS THE REQUIREMENT OF THIS CONTRACT.
8. INSTALL TEMPORARY ADA—COMPLIANT SIDEWALK OR CURB RAMPS IF PERMANENT RAMPS OR ADA PATHS
5. WORK SHALL CONFORM TO THE APPROVED DRAWINGS AND THE CONTRACT SPECIFICATIONS. CHANGES TO ARE BLOCKED. IF IT WERE INFEASIBLE TO PROVIDE TEMPORARY SIDEWALK/RAMPS, PROVIDE APPROPRIATE
THESE DOCUMENTS REQUIRE PRE—APPROVAL FROM THE PROJECT REPRESENTATIVE AND THE AGENCY ACCESS DETOURS, WITH THE CORRESPONDING SIGNAGE AND AT LOCATIONS APPROVED BY THE PROJECT NEW SITE FURNITURE /FIXTURE NOTES
HAVING JURISDICTION OVER THE SITES OF WORK. REPRESENTATIVE.
1. BENCHES, LITTER RECEPTACLES AND BIKE LOOPS: METRO TRANSIT WILL FURNISH, TRANSPORT AND
6. PROVIDE THE PROJECT REPRESENTATIVE WITH A SET OF RECORD DRAWINGS THAT MEET THE CONTRACT 9. COVER OPEN EXCAVATION WITH NON—SKID STEEL PLATES RAMPED TO ELEVATION OF CONTIGUOUS INSTALL THE SITE FURNITURE AT EACH BUS ZONE.
REQUIREMENTS PRIOR TO THE PROJECT FINAL APPROVAL. SURFACES.
2. PEDESTRIAN LIGHT POLES AND LUMINARIES: CONTRACTOR SHALL BE RESPONSIBLE TO INSTALL
WORK SCHEDULE NOTES 10. MATERIAL STOCKPILING AT THE SITES OF WORK SHALL BE MAINTAINED TO A MINIMUM AND ONLY AS FOUNDATIONS FOR PEDESTRIAN LIGHT POLES AND LUMINARIES. TASKS SHALL INCLUDE PROVIDING AND
APPROVED BY CITY INSPECTORS, AFFECTED PROPERTY OWNERS AND THE PROJECT REPRESENTATIVE. INSTALLING J—BOLTS, CONDUITS, GROUNDING RODS, REBARS, AND OTHER MATERIALS FOR THE
1. DAYS AND HOURS OF WORK SHALL CONFORM TO THE CONDITIONS IN THE PERMITS ISSUED BY THE MATERIALS SHALL BE STORED AS NECESSARY TO PROTECT THE PUBLIC. FOUNDATIONS. OBTAIN LIGHT POLE BASE BOLT CIRCLE PRIOR TO SETTING FOUNDATIONS. UNLESS
AGENCY HAVING JURISDICTIONS OVER SITES OF WORK. STATED OTHERWISE ON THE ELECTRICAL SITE PLANS, METRO TRANSIT WILL SUPPLY PEDESTRIAN LIGHT
11. WHERE TRAFFIC LANES AND SIDEWALK CLOSURES ARE REQUIRED, IMPLEMENT THEM AS NECESSARY TO POLES AND LUMINARIES. CONTRACTOR SHALL PICK UP AND TRANSPORT THE LIGHTING HARDWARE FROM
EROSION CONTROL NOTES MINIMIZE PUBLIC IMPACT AND IN STRICT CONFORMANCE WITH THE CORRESPONDING, AGENCY—APPROVED, METRO SOUTH FACILITIES TO EACH PROJECT SITE. METRO’S SOUTH FACILITIES IS LOCATED AT 11911 EAST
TRAFFIC CONTROL PLANS. MARGINAL WAY S, BUILDING C, TUKWILA, WASHINGTON 98168. CONTACT PAUL SORENSEN AT (206)
1. THE EROSION PREVENTION AND SEDIMENT CONTROL (ESC) MEASURES SHOWN ON THE APPROVED PLANS 684—2260 AT LEAST 72 HOURS IN ADVANCE. CONTRACTOR SHALL PROVIDE ALL HARDWARE AND
ARE MINIMUM REQUIREMENTS. 12. UNLESS INDICATED OTHERWISE IN THE CONDITIONS OF THE CORRESPONDING PERMITS, COMPLETE CONDUCTORS REQUIRED TO CONNECT AND THE PEDESTRIAN LUMINARIES TO THE POWER PEDESTAL OR
CONCRETE AND OTHER SURFACING OR RESURFACING WORK UNDER THE FOLLOWING SCHEDULE: OTHER POWER SOURCE AS SHOWN ON ELECTRICAL PLANS AND TO MAKE THE LUMINARIES FUNCTIONAL.
2. BEFORE ANY GROUND DISTURBANCE OCCURS, ALL DOWNSTREAM ESC MUST BE CONSTRUCTED AND IN A IN PRINCIPAL ARTERIALS AND MAJOR COLLECTOR STREETS: WITHIN 3 CALENDAR DAYS.
OPERATION. INSTALL AND MAINTAIN ALL ESC MEASURES ACCORDING TO THE ESC PLAN. THESE ESC B. IN OTHER STREETS: WITHIN 7 CALENDAR DAYS. 3. BUS SHELTERS, RAPIDRIDE TECHNOLOGY PYLONS, AND BLADE MARKERS: METRO TRANSIT WILL PROVIDE,
MEASURES, INCLUDING PERIMETER CONTROLS, SHALL REMAIN IN PLACE UNTIL FINAL CONSTRUCTION IS TRANSPORT, AND INSTALL THE FIXTURES/FURNITURE UPON COMPLETION OF THE SITE WORK, INCLUDING
COMPLETED AT EACH SITE OF WORK AND PERMANENT SOILS STABILIZATION HAS BEEN ACHIEVED. THE POWER CONNECTION FROM THE FOUNDATIONS TO THE FIXTURES/FURNITURE.
DEMOLITION NOTES CONTRACTOR SHALL PROVIDE CONDUITS AND PULL CONDUCTORS BETWEEN POWER SOURCE AND THE
3. FROM MAY 1 THROUGH SEPTEMBER 30, PROVIDE TEMPORARY AND PERMANENT COVER MEASURES TO FOUNDATIONS.
PROTECT DISTURBED AREAS THAT WILL REMAIN UNWORKED FOR SEVEN DAYS OR MORE. 1. CALL 1-800-424-5555 FOR LOCATING UNDERGROUND UTILITIES AT LEAST 48 HOURS PRIOR TO
BEGINNING SITE WORK. 4. BUS SIGNS, UNLESS OTHERWISE SPECIFICALLY INDICATED ON THE DRAWINGS, METRO TRANSIT WILL
4. FROM OCTOBER 1 THROUGH APRIL 30, PROVIDE TEMPORARY AND PERMANENT COVER MEASURES TO FURNISH AND INSTALL BUS SIGNS AT THE ZONES.
PROTECT DISTURBED AREAS THAT WILL REMAIN UNWORKED FOR TWO DAYS OR MORE. IN ADDITION TO 2. AT LEAST FIVE (5) WORKING DAYS PRIOR TO MOBILIZATION AND CLOSING OF ANY BUS STOP, CONTACT
COVER MEASURES, THE CONTRACTOR SHALL: METRO TRANSIT CONSTRUCTION COORDINATOR AT (206) 684—2785 TO COORDINATE POSTING RIDER ALERT 5. OTHER FURNITURE AND HARDWARE NOT MENTIONED IN THIS LIST: FURNISH AND INSTALL OTHER
A PROTECT STOCKPILES AND STEEP CUT AND FILL SLOPES IF UNWORKED FOR MORE THAN 12 HOURS. ABOUT BUS STOP CLOSURE AND ESTABLISHMENT OF INTERIM BUS ZONES. FURNITURE/HARDWARE NOT LISTED BUT SHOWN ON THE DRAWINGS.
B. STOCKPILE, ON SITE, ENOUGH COVER MATERIALS TO COVER ALL DISTURBED AREAS.
3. WHEN ENCOUNTERING CONSTRUCTION SITES WITH EXISTING TRANSIT FURNITURE SUCH AS SHELTERS,
5. BY OCTOBER 8, SEED ALL AREAS THAT WILL REMAIN UNWORKED DURING THE WET SEASON (OCTOBER 1 PEDESTRIAN LIGHT POST AND LUMINARIES, BENCHES, LITTER RECEPTACLES AND BUS STOP SIGNS AND
THROUGH APRIL 30). MULCH ALL SEEDED AREAS. POSTS EXIST, CALL PAUL SORENSEN (206-684—2254) OR ROBIN ABILLE (206-684—2260) OF TRANSIT
SOUTH FACILITIES AT LEAST 72 HOURS PRIOR TO MOBILIZATION SO THEY CAN HAVE THE FURNITURE AND
UTILITY NOTES FIXTURES REMOVED AND SALVAGED TO METRO TRANSIT.
1. NOT ALL UNDERGROUND UTILITIES ARE NECESSARILY SHOWN ON THE DRAWINGS. CALL 4. AT LEAST 72 HOURS PRIOR TO BEGINNING CONSTRUCTION AT A SITE OF WORK, CONTACT DOUG
1-800-424-5555 FOR UNDERGROUND UTILITY FIELD LOCATION 48 HOURS PRIOR TO BEGINNING WORK MUSSELMAN—BROWN OF SEATTLE TIMES AT (206) 423-4384 OR EMAIL DMBROWN@SEATTLETIMES.COM TO
AT EACH SITE. HAVE NEWSPAPER BOXES REMOVED FROM THE SITE.
2. FIBER OPTIC CABLES ARE BURIED WITHIN MOST OF THE SITES OF WORK. EXERCISE EXTREME CARE TO 5. REMOVE DEMOLITION DEBRIS FROM THE WORK SITES AT THE END OF EACH DAY AND DISPOSE OF IT AT Call
AVOID DAMAGE TO THESE CABLES. REPAIR OR REPLACE THEM, AS DIRECTED BY THE PROJECT LEGALLY APPROVED SITES. before you
REPRESENTATIVE AND TO THE SATISFACTION OF THEIR OWNER(S), IF DAMAGED AS A RESULT OF THE Yy
WORK UNDER THIS CONTRACT. Dig.
1-800-424-5555
UNDERGROUND SERVICE (USA)
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